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STATINTL

5 November 1962

Dear John:

I am enclosing for your consideration three copies of a proposal for a
Feasibility Study of an Ultra-High Resolution Viewer.

As you know, we developed this proposal because of our firm belief
that an improvement in viewer performance is required if the full
capabilities of modern high resolution films are to be realized. The
two proposed viewer concepts outlined in our proposal, if proven
practical, should provide this performance improvement.

The study effort will be for sixteen weeks and will be directed by STATINTL
|:| In the areas of optical design and optical breadboard fabri=
cation, we will be supported by | |cornpany, 1 STATINTL

1

We are recommending a cost plus fixed fee (CPFF) contract arrangement
for the proposed effort, the cost of which is |:| STATINTL

We are quite optimistic as to achieving significant results in this study
area. We believe that should the described approaches meet with even
modest success we will have accomplished a potential breakthrough in
the field of high~resolution viewers. If we can be of further assistance,
please do not hesitate to call on us.

Sincerely,

STATINTL

/President
Enclosures (3)
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13 November 1962

Subject: Ultra-High Resolution Diffraction Viewer

Dear Jarvice:

We are pleased to resubmit our estimate for a program to deter-
mine the feasibility of an ultra-high resolution Diffraction Viewer
as presented in our Proposal No. 6011 dated 2 October 1962 and
as described at your facility on 6 and 8 November. In accord-
ance with your request and our agreement, we have divided the
program into two phases:

Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020056-3

Phase I: Investigative Phase
Duration: Nine (9) weeks

Task: To conduct the necessary theoretical
and experimental work required to ascertain and demon-
strate feasibility, This effort will include work to select
the optimum monochromatic light source and its intensity,
In addition, it will include a scaled model of a pair of dif-
fraction gratings., A report will be prepared and submitted
upon completion of this phase.

Price: CPFF Amount[ |

Phase II: Breadboard Phase
Duration: Nine {(9) weeks

Task: To design, construct, and assemble a
transportable breadboard sufficient to demonstrate feasibil-
ity. The breadboard will be delivered to, and demonstrated
at the customer's facility. To prepare design concepts, lay-
outs, and specifications for an operational prototype. A
report will be prepared and submitted upon completion of
Phase II,

Price: CPFF Amount 1:'

STATINTL

STATINTL
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It is recommended that the customer fund the entire program with

a go-ahead only on Phase I. Phase Il may be authorized at any
time deemed appropriate. You will note that there is a slight
increase in cost due to dividing the program into two distinct phases
with no concurrent work savings. Should there be an overlap with
Phase I, some savings may be passed on to the customer, the
amount of which will be dependent upon the extent of the overlap.

We have been in contact with | | who has  QTATINTL
informed us today that the University of Michigan, with which he

is also associated, has been producing 18" to 20" square gratings,

costing a "few' thousand dollars. He was very encouraging.

I would like to express our appreciation for your consideration in
this advanced study which is an area we feel we can make a sig-
nificant contribution,

Vo re My trinlsg

STATINTL
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5 November 1962

Dear John:

I am enclosing for your consideration three copies of a proposal for a
Feasibility Study of an Ultra~High Resolution Viewer.

As you know, we developed this proposal because of our firm belief
that an improvement in viewer performance is required if the full
capabilities of modern high resolution films are to be realized. The
two proposed viewer concepts outlined in our proposal, if proven
practical, should provide this performance improvement.

The study effort will be for sixteen weeks and will be directed by

[ In the areas of optical design and optical breadboard fabri»= STATINTL
cation, we will be supported by | | company, 1] STATINTL
—— 1

We are recommending a cost plus fixed fee (CPFF) contract arrangement

for the proposed effort, the cost of which is: STATINTL

We are quite optimistic as to achieving significant results in this study
area. We believe that should the described approaches meet with even
modest success we will have accomplished a potential breakthrough in
the field of high~resolution viewers. If we can be of further assistance,
please do not hesitate to call on us.

Sincerely,

STATINTL

Enclosures (3)
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